INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA757484593150140**
Certificate Issued Date	:	12-Jul-2016 04:53 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA2/ KA-BN
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08018607699005750
Purchased by	:	B B UMESHA
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	THE EXECUTIVE ENGINEER BBMP PROJECT YELAHANKA
Second Party	:	B B UMESHA
Stamp Duty Paid By	:	B B UMESHA
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For MAHAYOGI VEMANA SOUHARDA PATTINA SAHAKARI NIYAMITHA, YELAHANKA

AUTHORIZED SIGNATORY

Please write or type below this line EE/AG/07/16-17

Agreement

This agreement, made on the 12th day of July 2016, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri.B.B.Umesha,** No.385, Bettahalasuru Post, Bangalore North-562157 (hereinafter called "the Contractor") of the other part.

12/7/16

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.

Whereas the BBMP is desirous that the Contractor execute the work of **"Widening of Attur Road from Major Sandeeep Unnikrishanan Road to Attur IPP Hospital Road. in ward No.03"** Tender Notification No:BBMP/YNK/EE(PROJECT)/TEND/07/2015-16, Dated:24.02.2016 and BBMP/2015-16/RD/WORK_INDENT21235 (hereinafter called "the Works") and the BBMP has accepted the Tender by the Contractor as per approval of the Hob'le Commissioner, BBMP in Para No.99 of vide no.231, dt:21.06.2016 for the execution and completion of such Works and the remedying of any defects therein at a contract price of **Rs.1,00,08,429/-** (Rupees One Crore Eight Thousand Four Hundred Twenty Nine only) which works out to be **(+) 11.86% above** the estimated cost of **Rs.97,94,443.04**and the contractor has submitted the Security Deposit amounting to Rs.5,05,000/- (Rupees Five Lakhs FiveThousand only) vide Bank Guarantee Certificate No.IN-KA717267490192350 , Dt:04-07-2016 of State Bank of Mysore, Yelahanka Branch. The **defect liability period for the above work is 24 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   - I. Letter of Acceptance;
   - II. Notice to proceed with the works;
   - III. Contractor's Tender;
   - IV. Contract Data;
   - V. Conditions of contract (including Special Conditions of Contract);
   - VI. Specifications;
   - VII. Drawings;
   - VIII. Bill of Quantities; and
   - IX. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division), Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

B.B.

Binding Signature of Contractor

Binding Signature of Employer

12/7